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Trenton Joyce Kilmer ES MS Construction of approximately 119,00 SF Pre-K to 8 school facility. $20,498,000.00 1/8/2004

Gloucester City Gloucester City Jr. Sr. H.S. Addition of HVAC main line piping. $586,000.00 1/9/2004

Neptune Shark River Hills ES Addition of an Art Lab, four classrooms and gymnasium (approx 13,500 SF) and alterations to Admin. $7,860,000.00 1/14/2004
and Mechanical areas (approx 4,500 SF).  Existing classrooms are being renovated and will receive
new lights, ceilings, casework and new HVAC systems (building wide).

Plainfield Clinton ES The Clinton School project consists of renovation of existing 37,000 SF building and the construction $10,373,000.00 1/14/2004
of a new 32,400 SF addition.  Asbestos abatement and site work are also included in this package.

Neptune New Community School This project includes data, telecom wiring, and equipment in conformance with the District Wide $232,000.00 1/23/2004
Technology Plan and as specified by the specific Scope and Specs issued for this project.  The 
building will be approx. 149,500 sq. ft. with an 22-month construction schedule.  The cabling firm must
coordinate and conform to the construction schedule established for this project and as directed by the 
 PMF in cooperation with the GC prime.  The bidder must be enrolled in the USAC, School and Library 
Division E-Rate program as a service provider and have an active Service Providers Identification
Number (SPIN) by time of award.

Asbury Park Marshall E.S. Voice and data cabling (horizontal and backbone), associated hardware, Cisco VolP/LAN Equipment, $337,000.00 1/27/2004
installation, testing, training.  Contractor must have EDA pre-qualification and NJ State Contract.  The 
bidder must be enrolled in the USAC, School and Library Division E-Rate program as a service 
provider and have an active Service Provider Identification Number (SPIN) by time of award.

Neptune Neptune MS/Gables ES The Middle School includes the addition of Classroom, Technology, Science Labs (approx 30,000 SF) $19,100,000.00 1/27/2004
and renovations to the Cafeteria, Kitchen, Music, Vocal, Tech Labs, Art Labs and Media Center 
(Approx. 29,000 SF).  Addition classroom renovations at the Middle School include replacing the HVAC
systems, lights and ceilings throughout.  The Gables Elementary School work includes new ceiling, 
casework and lighting as well as new HVAC equipment in the oldest portion of the building 
(13 classrooms, restroom, guidance office).  The remaining building areas will be upgraded
mechanically to add air conditioning.

East Orange New ES #5 (-x05) This project includes data, telecom wiring, raceways, and equipment in conformance with the District $249,600.00 1/28/2004
Wide Technology plan and as specified by the specific Scope and Specs issued for this project.  The 
building will be approx. 83,500 sq. ft with a 15-month construction schedule.  The cabling firm must .
coordinate and conform to the construction schedule established for this project and as directed by
the PMF in cooperation with the GC prime.  The bidder must be enrolled in the USAC, School and 
Library Division E-Rate program as a service provider and have an active Service Providers 
Identification Number (SPIN) by the time of award.

Elizabeth New pre K-8 #28 (-x04) Telephone Systems Equipment, Cabling Infrastructure including (Data, Telecom wiring, raceways, and $355,500.00 1/28/2004
equipment) in conformance with the District Wide Technology Plan and as specified by the specific
Scope and Specs.  Issued for this project.  The building will be approximately 120,000 Sq. ft. with an 
18 month construction schedule.  The cabling firm must coordinate and conform to the construction 
schedule established for this project and as directed by the PMF in cooperation with the GC prime.
The bidder must be enrolled in the USAC, School and Library Division E-Rate program as a service 
provider and have an active Service Providers Identification Number (SPIN) by the time of award.
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Elizabeth New (preK-8) school #31 Land Acq and Telephone Systems Equipment, Cabling Infrastructure including (Data, Telecom wiring, raceways, and $349,500.00 1/28/2004
Design/Const. equipment) in conformance with the District Wide Technology Plan and as specified by the specific

Scope and Specs.  Issued for this project.  The building will be approximately 120,000 Sq. ft. with an 
18 month construction schedule.  The cabling firm must coordinate and conform to the construction 
schedule established for this project and as directed by the PMF in cooperation with the GC prime.
The bidder must be enrolled in the USAC, School and Library Division E-Rate program as a service 
provider and have an active Service Providers Identification Number (SPIN) by the time of award.

Elizabeth New pre K-8 #29 (-x05) Telephone Systems Equipment, Cabling Infrastructure including (Data, Telecom wiring, raceways, and $337,500.00 1/28/2004
equipment) in conformance with the District Wide Technology Plan and as specified by the specific
Scope and Specs.  Issued for this project.  The building will be approximately 120,000 Sq. ft. with an 
18 month construction schedule.  The cabling firm must coordinate and conform to the construction 
schedule established for this project and as directed by the PMF in cooperation with the GC prime.
The bidder must be enrolled in the USAC, School and Library Division E-Rate program as a service 
provider and have an active Service Providers Identification Number (SPIN) by the time of award.

East Orange New - Langston Hughes Replacement (-x07) This project includes data, telecom wiring, raceways, and equipment in conformance with the District $253,600.00 1/29/2004
Wide Technology plan and as specified by the specific Scope and Specs issued for this project.  The 
building will be approx.  92,000 sq. ft with a 15-month construction schedule.  The cabling firm must   
coordinate and conform to the construction schedule established for this project and and as directed by 
the PMF in cooperation with the GC prime.  The bidder must be enrolled in the USAC, School and Library
Division E-Rate program as a service provider and have an active Service Providers Identification Number
(SPIN) by the time of award.

Elizabeth New pre K-8 #30 Telephone Systems Equipment, Cabling Infrastructure including (Data, Telecom wiring, raceways, and $314,500.00 1/29/2004
equipment) in conformance with the District Wide Technology Plan and as specified by the specific
Scope and Specs.  Issued for this project.  The building will be approximately 120,000 Sq. ft. with an 
18 month construction schedule.  The cabling firm must coordinate and conform to the construction 
schedule established for this project and as directed by the PMF in cooperation with the GC prime.
The bidder must be enrolled in the USAC, School and Library Division E-Rate program as a service 
provider and have an active Service Providers Identification Number (SPIN) by the time of award.

Burlington City Burlington City HS 49,000 s.f. two story classroom addition, approx. 149,000 s.f. renovation to existing school, including $28,723,000.00 1/30/2004
two new boiler rooms, new HVAC equipment and chiller plant, upgraded athletic fields.

Long Branch New HS New 3000,000 SF High School, built on existing Middle School and High School campus, demolition $60,117,000.00 1/30/2004
of existing middle school, partial demo of existing high school, minimal renovation of the existing high 
school to remain, site work associated with demolition and renovation of existing fields.  New school 
includes full service kitchen, auditorium, gym, labs, and classrooms.

Neptune Summerfield E.S. This project includes data, telecom wiring, raceways, and equipment in conformance with the District $236,500.00 2/2/2004
Wide Technology plan and as specified by the specific Scope and Specs issued for this project.  The 
building will be approx.  105,000 sq. ft with a 18-month construction schedule established for this project 
18 month construction schedule.  The cabling firm must coordinate and conform to the construction 
schedule established for this project and as directed by the PMF in cooperation with the GC prime.
The bidder must be enrolled in the USAC, School and Library Division E-Rate program as a service 
provider and have an active Service Providers Identification Number (SPIN) by the time of award.
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Neptune Neptune Community School New facility consisting of three-story classroom wing including classrooms, Art rooms, Music rooms, $35,999,500.00 2/4/2004
and Media Center.  Additional areas include, Administrative, Community Function Space (ie. District
Security Office, Health Clinic, Resources Center), Cafeteria, Kitchen, Gymnasium with stage. (approx.
total 149,000 SF) HVAC system incorporates a ground source closed loop geothermal heat pump.

Newark New Science Park HS Construction of a 275,000 + SF HS on site of former Marcus Garvey School expanded to include all $64,499,000.00 2/13/2004
parcels on Block 210 and all but PSE&G substation on Block 225.  Expanded site will be bounded by
S. Orange Ave, Richmond St., W. Market St. and Norfolk Street

Trenton Martin Luther King/Jeffererson School Construction of approximately 114, 000 SF new Pre-K to 8 school facility. $25,839,000.00 2/17/2004
Replacement

Trenton Columbus School -  New Construction New construction of approximately 74,000 SF Pre-K to 8 school facility $14,452,000.00 2/17/2004

Plainfield Emerson ES Interior renovations of a 64,000 SF one story former laboratory building into a temporary school $8,272,897.00 3/10/2004
including a cafeteria 

Vineland Landis Intermediate School Removal and replacement of entire slate roof (approx. 19,000 sf) with new slate, installation of lighting $682,000.00 3/11/2004
protection, restoration of copper and glass skylights and minor roof framing repair.  New copper gutters,
flashing, downspouts and ridge caps shall be included.  All work done shall conform to the Secretary
of the Interior's "Standards for the Treatment of Historic Properties (1995)" and is subject to review
by the New Jersey Historic Preservation Office.  In order to be considered for award of the contract, 
bidders are required to provide evidence of successful experience on at least two (2) separate historic
building projects involving similar scope and activities as the subject project and completed within 
compliance with the "Standards for the Treatment of Historic Properties (1995)" within the past 7 years.
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